SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 130 CONTRACT ID : R -29665-A

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02279 CURB AND GUTTER, REMOVE 16,279.000 LFT
13 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 22.000 EACH
14 202-96133 PIPE, REMOVE 2,378.000 LET
15 203-02000 EXCAVATION, COMMON 28,132.000 cys
16 205-06933 TEMPORARY INLET PROTECTION 241.000 EACH
17 205-06937 TEMPORARY SILT FENCE 16,298.000 LET
18 207-08263 SUBGRADE TREATMENT, TYPE IA 32,489.000 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 5,807.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 3,000.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,696.000 TON
22 302-06464 SUBBASE FOR PCCP 223.000 cys
23 304-07490 HMA PATCHING, TYPE B 379.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN 17,887.000 SYS
25 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 718.000 TON
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 3,711.000 TON
27 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,196.000 TON
28 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 3,725.000 TON
29  401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 1,111.000 TON
30 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 3,657.000 TON
31 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 4,814.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 32,942.000 LFT
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 21,273.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 32,942.000 LFT
35 402-07451 HMA WEDGE AND LEVEL, TYPE B 650.000 TON
36 406-05520 ASPHALT FOR TACK COAT 38.000 TON
37 503-03489 RETROFITTED TIE BARS 161.000 EACH
38 503-05240 D-1 CONTRACTION JOINT 215.000 LFT
39 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 1.000 EACH
40 601-02241 GUARDRAIL, REMOVE 475.000 LFT
41 601-034064 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 4.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 339.000 LFT
44 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING 387.000 LFT
45 604-06070 SIDEWALK, CONCRETE 82.000 SYS
46 604-07900 CURB RAMP, CONCRETE, F 106.000 SYS
47 604-07901 CURB RAMP, CONCRETE, G 7.000 SYS
48 604-07902 CURB RAMP, CONCRETE, H 46.000 SYS
49 605-06090 CURB, INTEGRAL, CONCRETE 231.000 LFT
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CALL ORDER : 130 CONTRACT ID : R -29665-A

SECTION NO. 0001 ADDED TRAVEL LANES

50 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 15,681.000 LET
51 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 510.000 LET
52 605-06255 CENTER CURB, D, CONCRETE 113.000 SYS
53 610-07487 HMA FOR APPROACHES, TYPE B 2,979.000 TON
54 610-09108 PCCP FOR APPROACHES, 9 IN 301.000 SYS
55 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
56 615-06490 RIGHT OF WAY MARKER 13.000 EACH
57 615-06505 MONUMENT, B 17.000 EACH
58 616-02320 GEOTEXTILES 62.000 SYS
59 616-06405 RIPRAP, REVETMENT 30.000 TON
60 621-06567 WATER 47.000 kGAL
61 621-06570 TOPSOIL 975.000 CYS
62 621-06574 SODDING 11,743.000 SYS
63 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
64 628-09402 FIELD OFFICE, B 30.000 MOS
65 715-04964 WATER MAIN 94.000 LET
66 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 18.000 LET
67 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 1,170.000 LFT
68 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 3,715.000 LET
69 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 330.000 LET
70 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 385.000 LET
71  715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 930.000 LEFT
72 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 113.000 LFT
73 715-05164 PIPE, TYPE 2 CIRCULAR 66 IN 99.000 LET
74 715-07626 CONCRETE ANCHOR 66 IN 1.000 EACH
75 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 478.000 TON
76 715-09228 INSERTION VALVE, 16 IN. 1.000 EACH
77 715-11757 PIPE INSTALLATION, TRENCHLESS, 26 IN 76.000 LET
78 715-11758 BLIND FLANGE 1.000 EACH
79 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
80 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
81 715-46040 PIPE END SECTION, DIA 36 IN 1.000 EACH
82 715-94530 ADJUST WATER VALVE TO GRADE 2.000 EACH
83 715-96669 WATER MAIN, DUCTILE IRON, 16 IN 121.000 LET
84 720-01091 MANHOLE, C10, MODIFIED 6.000 EACH
85 720-44000 CASTING, ADJUST TO GRADE 56.000 EACH
86 720-44000 CASTING, ADJUST TO GRADE 39.000 EACH
87 720-45005 INLET, A2 3.000 EACH
88 720-45030 INLET, E7 8.000 EACH
89 720-45045 INLET, J10 55.000 EACH
90 720-45055 INLET, M10 24.000 EACH
91 720-45250 CATCH BASIN, K10 1.000 EACH
92 720-45410 MANHOLE, C4 4.000 EACH
93 720-90129 MANHOLE, J2 4.000 EACH
94 720-90984 MANHOLE, C2 3.000 EACH
95 720-94612 MANHOLE, K4 1.000 EACH
96 720-95335 MANHOLE, M4 1.000 EACH
97 720-95422 MANHOLE, J4 12.000 EACH
98 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 15.000 EACH



SCHEDULE OF PAY ITEMS PAGE 3
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99 720-97359 WATER METER AND LINE, RELOCATE 1.000 EACH
100 720-98174 INLET, B15 1.000 EACH
101 720-98687 CATCH BASIN, M10 33.000 EACH
102 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
103 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 55,529.000 LET
104 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
105 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
106 801-06645 CONSTRUCTION SIGN, B 15.000 EACH
107 801-06775 MAINTAINING TRAFFIC LUMP LUMP
108 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 6,400.000 LET
109 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 882.000 LET
110 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 23.000 EACH
111 802-07060 SIGN, SHEET, RELOCATE 8.000 EACH
112 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 335.000 SFT
113 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 68.000 SFT
114 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
115 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 8.000 EACH
116 805-02645 SIGNAL PEDESTAL FOUNDATION, A 8.000 EACH
117 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 2.000 EACH
118 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 2.000 EACH
119 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
120 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 3,056.000 LET
121 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 213.000 LET
122 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 377.000 LET
123 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 180.000 LET
124 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,065.000 LET
125 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
126 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,104.000 LET
127 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 8.000 EACH
128 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
129 807-01603 SERVICE POINT, TYPE II 1.000 EACH
130 807-02191 HANDHOLE, LIGHTING 1.000 EACH
131 807-02426 WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 1,850.000 LET
132 807-03950 LUMINAIRE, ORNAMENTAL 146.000 EACH
133 807-03951 LIGHT POLE, ORNAMENTAL 146.000 EACH
134 807-04922 LIGHT STANDARD FOUNDATION 146.000 EACH
135 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 15,100.000 LET
136 807-86805 SERVICE POINT, I 5.000 EACH
137 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 10,220.000 LET
138 807-86910 CONNECTOR KIT, UNFUSED 146.000 EACH
139 807-86915 CONNECTOR KIT, FUSED 146.000 EACH
140 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 78.000 EACH
141 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 24.000 EACH
142 807-86930 INSULATION LINK, NON-WATERPROOFED 292.000 EACH
143 807-86935 INSULATION LINK, WATERPROOFED 24.000 EACH
144 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 2,736.000 LET
145 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 679.000 LET
146 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 60.000 LET

147 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 91.000 LFT
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148 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 254.000 LFT
149 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 44.000 LFT
150 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 1.000 EACH
151 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 196.000 LEFT
152 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 1.000 EACH
153 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 2,940.000 LFT
154 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 17,626.000 LEFT
155 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 132.000 LEFT
156 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 358.000 LEFT
157 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 37.000 EACH
158 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 35.000 EACH
159 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
160 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 512.000 EACH
161 502-06327 PCCP, 10 IN 297.000 SYS
162 601-91198 GUARDRAIL POST, MODIFIED 5.000 EACH
163 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 12,272.000 LET
164 718-99153 GEOTEXTILES FOR UNDERDRAIN 8,408.000 SYS
165 718-52610 AGGREGATE FOR UNDERDRAINS 1,060.000 CYS
166 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 4.000 EACH

167 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 12.000 EACH
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CALL ORDER : 350 CONTRACT ID : R -35342-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2.000 TON
11 305-11423 PCC BASE PATCHING, 16 IN. 1,230.000 SYS
12 401-11507 QC/QA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 mm 21.000 TON
13 503-03489 RETROFITTED TIE BARS 296.000 EACH
14 503-05240 D-1 CONTRACTION JOINT 1,411.000 LET
15 503-09261 PCCP STITCHING 425.000 EACH
16 506-06333 PCCP PATCHING, FULL DEPTH 1,230.000 SYS
17 506-06334 PCCP PATCHING, PARTIAL DEPTH 143.000 SYS
18 507-07480 PROFILING PCCP 1,260.000 SYs
19 507-07482 CRACKS IN PCCP, ROUT AND SEAL 905.000 LFT
20 507-07505 RETROFIT LOAD TRANSFER 5.000 EACH
21 507-08271 JOINTS IN PCCP, FILLED 407,500.000 LET
22 612-04315 MATERIAL FOR UNDERSEAL 43.200 TON
23 612-60410 DRILLED HOLE FOR UNDERSEAL 1,440.000 EACH
24  628-09402 FIELD OFFICE, B 8.000 MOS
25 628-11729 CELLULAR TELEPHONE TYPE A 4.000 EACH
26 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
27 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
28 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 32.000 MOS
29 715-01354 CLEAN EXISTING PIPE 70,459.000 LET
30 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 70,459.000 LET
31 718-08308 UNDERDRAIN, PATCHING 1,007.000 LET
32 718-09979 UNDERDRAIN OUTLET CLEANING 493,000 EACH
33 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
35 801-06640 CONSTRUCTION SIGN, A 56.000 EACH
36 801-06710 FLASHING ARROW SIGN 600.000 DAY
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
39 804-06725 DELINEATOR WITH POST, D1 37.000 EACH
40 804-06771 DELINEATOR POST, FLEXIBLE 493.000 EACH
41 808-06716 LINE, REMOVE 148,030.000 LET
42 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
43 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 65,790.000 LET
44 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 65,790.000 LET
45 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 16,450.000 LET
46 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 82.000 EACH
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CALL ORDER : 570 CONTRACT ID : B -31367-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE CONCRETE 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-01015 CLEARING AND GRUBBING LUMP LUMP
12 202-01066 HYDRO DEMOLITION 795.000 SYS
13 202-02240 PAVEMENT REMOVAL 139.000 SYS
14 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 1.000 SET
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51368 SLOPEWALL, REMOVE 39.000 SYS
17 202-51822 BRIDGE DECK OVERLAY, REMOVE 665.000 SYS
18 203-08607 LINEAR GRADING 2,675.000 LFT
19 205-06937 TEMPORARY SILT FENCE 2,675.000 LFT
20 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 39.000 CYS
21 302-07455 DENSE GRADED SUBBASE 25.000 cys
22 306-08041 MILLING, PCCP 795.000 SYS
23 306-08043 MILLING, TRANSITION 560.000 SYS
24 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 47.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 210.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 210.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 1.000 TON
28 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
29 601-02241 GUARDRAIL, REMOVE 2,246.000 LET
30 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
31 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 2,375.000 LFT
32 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 150.000 SYS
33 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
34 616-51367 SLOPEWALL, CONCRETE, 4 IN 39.000 SYS
35 616-93772 INSPECTION HOLE 16.000 EACH
36 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
38 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 3,271.000 SYS
39 621-06559 MULCHED SEEDING, R 3,271.000 SYS
40 628-09402 FIELD OFFICE, B 6.000 MOS
41 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
42 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
43 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
44 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
45 702-51863 FIELD DRILLED HOLE IN CONCRETE 766.000 EACH
46 703-06029 REINFORCING BARS, EPOXY COATED 145,612.000 LBS
47 704-51002 CONCRETE, C, SUPERSTRUCTURE 2.000 CYS
48 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
49 706-51025 RAILING, CONCRETE, C 428.000 LET
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SECTION NO. 0001 BRIDGE DECK OVERLAY
50 708-51813 PNEUMATICALLY PLACED MORTAR 100.000 SET
51 709-51821 SURFACE SEAL LUMP LUMP
52 715-01354 CLEAN EXISTING PIPE 548.000 LEFT
53 720-99315 CATCH BASINS, CLEAN EXISTING 8.000 EACH
54 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 250.000 SET
55 722-51842 BRIDGE DECK OVERLAY 724.000 SYS
56 722-5184¢6 BRIDGE DECK OVERLAY, ADDITIONAL 14.000 CYs
57 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 67.000 LFT
58 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
59 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
62 801-06710 FLASHING ARROW SIGN 1.000 DAY
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-07118 BARRICADE, III-A 48.000 LEFT
65 801-07119 BARRICADE, III-B 48.000 LET
66 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 420.000 LET
67 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 510.000 LFT
68 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 510.000 LFT
69 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 420.000 LET



